
 

Department Head:  

Financial/Legal/HR/Other:  

Chief Administrative Officer:  

The Corporation of the City of Kawartha Lakes 

Council Report  

Report Number PUR2018-038 

Date: August 14, 2018 
Time: 2:00 p.m. 
Place: Council Chambers 

Ward Community Identifier: various wards  

Title: 2018-81-CQ Road Lifecycle Extension – Asphalt Overlay 

Author and Title: Linda Lee, Buyer 
  Mike Farquhar, Supervisor, Technical Services 

Recommendation(s): 

That Report PUR2018-038, 2018-81-CQ Road Lifecycle Extension – Asphalt 
Overlay, be received; 

That Royel Paving, A division of CRH Canada Group Inc., be selected for the 
award of 2018-81-CQ Road Lifecycle Extension – Asphalt Overlay, for the total 
quoted amount of $267,839.50 Plus HST. 

That subject to receipt of the required documents, the Mayor and Clerk be 
authorized to execute the agreements to award the contract; and  

That the Procurement Division be authorized to issue a Purchase Order. 
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Background: 

Within the 2018 Capital budget the program RD1807 Road Life Cycle Extension 
was approved for the treatment of road sections with preservation measures to 
insure and extend the surface life cycle of the selected road sections. These 
preservation measures can involve localized paving, single surface treatment, 
micro surfacing, crack sealing and slurry sealing as listed under RD1807.  
 
This tender was issued under RD1807 for Localize paving. Residual funds from 
RD1707 Road Life Cycle Extension will be used to fund these works as well. 
RD1707 had been given carryover approval in the 2018 Q2 capital close report 
CORP2018-012. 
 
The Request for Quotation (RFQ) 2018-81-CQ Road Lifecycle Extension – 
Asphalt Overlay was released and advertised in accordance with the Purchasing 
Policy. 
 
The RFQ closed on Thursday July 26, 2018 and was opened in public by Mayor 
Andy Letham and Ashley Wykes, Buyer of Financial Services.  
 
Quotations were received from the following: 
 

Company 

Royel Paving, a division of CRH Canada Inc. $267,839.50 

Coco Paving Inc. $357,877.40 

 
In accordance with the Purchasing Policy the results of a competitive 
procurement process are considered to be irregular when fewer than three 
submissions are received in a formal competitive procurement process.  
 
Irregular results of a competitive procurement process require that the selection 
of the vendor for award be approved according to the Table of Authority (4.04).  
 
Bids received were checked for mathematical errors and compliance to the bid 
call. 
 
Royel Paving is the lowest compliant quote and is known to the City. 

Rationale: 

Staff recommends that Royel Paving, a division of CRH Canada Group Inc. be 
selected for the award of Quotation 2018-81-CQ Road Lifecycle Extension, 
Asphalt Overlay for the quoted price of $267,839.50 plus HST.  
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Other Alternatives Considered: 

No other alternative is being considered as the competitive procurement 
processes were followed and the lowest compliant bid is being recommended.  

 

Financial/Operation Impacts: 

Funds for 2018-81-CQ were approved in the 2017 and 2018 Capital Budget as 
indicated in the table below. 

 
 
Upon completion of the work, any remaining surplus or deficit will be dealt with 
through the Capital close report presented to Council by the Treasury 
Department in accordance with the Capital Close Policy. 

Relationship of Recommendation(s) To The 2016-2019 Strategic 
Plan: 

This project relates to Goal1 by maintaining the City existing infrastructure : 
 

 Goal 1 – A Vibrant and Growing Economy 
 

Consultations: 

Junior Accountant 
 

Department Head E-Mail: jrojas@kawarthalakes.ca 
Department Head: Juan Rojas, Director of Engineering and Corporate Assets 

Department File: 2018-81-CQ 

Capital 
Project 
Number 

Project 
Budget 

Other 
Committed 
Funds 

Capital 
Project 
balance 

Purchase 
Amount 
(excl. HST) 

10% 
Contingency 

HST 
Payable 

Total 
Amount 

Project 
Balance 

RD1707  
983170700 

$500,000 $407,143 $92,857 $82,955 $8,295 $1,606 $92,856 $0 

RD1807   
983180701 

$310,300 $0 $310,300 $184,884 $18,488 $3,579 $199,793 $110,207 

Total 
$810,300 $407,143 $402,857 $267,839 $26,783 $5,185 $292,649 $110,207 


