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MINISTRY OF TRANSPORTATION OF ONTARIO BENCHMARK No. 00819868023

SMALL ROCK CUT (1m HIGH) ON NORTH SIDE OF KAWARTHA LAKES ROAD
No. 48, 0.3km WEST OF THE JUNCTION OF KAWARTHA LAKES ROAD No. 48
AND HIGHWAY No. 35 AT COBOCONK AND 11.1m NORTH OF CENTRELINE OF
KAWARTHA LAKES ROAD No. 48. TABLET IS SET VERTICALLY IN TOP OF
ROCK 6.6m SOUTH OF NORTH RIGHT-OF-WAY FENCE, 2.0m WEST OF EAST
END OF ROCK CUT, 1.4m NORTH OF TOP OF ROCK CUT AND IS MARKED BY
A STEEL MARKER 48cm NORTHEAST OF BENCHMARK

ELEVATION = 266.034m (CGVD-1928:1978).

SITE BENCHMARK

TOP OF WELL CASING LOCATED 2.1±m SOUTHEAST OF THE NORTHEASTERLY
CORNER OF THE FRAME BUILDING (COBOCONK STATION).

ELEVATION = 267.78m (CGVD-1928:1978).

BOUNDARY INFORMATION WAS COMPILED FROM EXISTING REGISTRY
OFFICE RECORDS AND WAS NOT VERIFIED BY FIELD SURVEY.

BEARINGS ARE UTM GRID, DERIVED BY REAL TIME NETWORK (RTN) OBSERVATIONS,
UTM ZONE 17, NAD83 (CSRS)(2010.0).

DISTANCES ARE GROUND AND CAN BE CONVERTED TO GRID BY MULTIPLYING BY
THE COMBINED SCALE FACTOR OF 0.99993150.

T: (705) 324-4152 F: (705) 324-8406 www.jdbarnes.com
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LOT     17, GULL     RIVER     RANGE
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C-101
REMOVE AND RETAIN WAGON FROM BUILDING INTERIOR. STORE

AND PROTECT WAGON ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-102
REMOVE AND DISPOSE OF EXISTING PLYWOOD PROTECTION AT

OPENINGS.

C-103
DEMOLISH AND DISPOSE OF NORTH ADDITION. PROVIDE

WEATHER PROTECTION AT OPENING AS NOTED ON DRAWINGS.

C-104

RETAIN EXISTING WINDOWS IN SITU. PROVIDE EXTERIOR GRADE

PLYWOOD PROTECTION SECURELY FASTENED TO EXISTING

WINDOW FRAME WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF EXISTING WINDOW. FASTEN PLYWOOD TO OPENINGS

WITHOUT DAMAGING INTERIOR WOODWORK.

C-105

REMOVE AND DISPOSE OF EXISTING DOOR. BRACE EXISTING

DOOR FRAME TO REMAIN WITH 2X4" WOOD BRACING. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WOOD BRACING WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF OPENING. FASTEN BRACING AND PLYWOOD

TO OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-106

PROVIDE 2X4" WOOD BRACING AND PLYWOOD PROTECTION AT

OPENING. PLYWOOD TO BE EXTERIOR GRADE AND SECURED TO

BRACING WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF OPENING. FASTEN BRACING AND PLYWOOD TO

OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-107

REMOVE AND SALVAGE EXISTING ROLLING DOORS AND

HARDWARE. DOCUMENT, TAG, AND CATALOGUE EACH ROLLING

DOOR AND HARDWARE SET AND STORE TOGETHER. HARDWARE

TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH A SEALED

LID AND CLEARLY MARKED WITH CONTENTS. STORE AND

PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND DRY

INDOOR LOCATION (SHIPPING CONTAINERS).

C-108

RETAIN EXISTING TRANSOM WINDOWS IN SITU. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WINDOW FRAME WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF EXISTING TRANSOM WINDOWS. FASTEN

PLYWOOD TO OPENINGS WITHOUT DAMAGING INTERIOR

WOODWORK.

C-109

REMOVE AND SALVAGE EXISTING DOUBLE HERRINGBONE

PATTERN DOORS AND HARDWARE. DOCUMENT, TAG, AND

CATALOGUE DOOR AND HARDWARE SET AND STORE TOGETHER.

HARDWARE TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH

A SEALED LID AND CLEARLY MARKED WITH CONTENTS. STORE

AND PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND

DRY INDOOR LOCATION (SHIPPING CONTAINERS).

C-110

RETAIN EXISTING CAST IRON DOOR 'BUMPERS' IN SITU. PROTECT

'BUMPERS' IN SITU BY CONSTUCTING A ‘BOX’ AROUND EACH

COMPRISING OF WOOD FRAMING, 2" RIGID INSULATION AND

EXTERIOR GRADE PLYWOOD SHEATHING. ‘BOX’ TO BE SECURELY

FASTENED TO EXISTING STRUCTURE WITH STAINLESS STEEL

FASTENERS. DO NOT FASTEN PLYWOOD INTO CAST IRON DOOR

'BUMPER'.

C-111
REMOVE AND DISPOSE OF ALL EXTERIOR LIGHTING, WIRES,

CONDUIT, SERVICE BOXES, AND OTHER EXTRANEOUS BUILDING

SERVICE EQUIPMENT.

C-112

RETAIN EXISTING EAVESTROUGH SYSTEM. RETAIN EXISTING

RAINWATER LEADERS (RWLS) TO CUT LINE. REINSTATE OR

PROVIDE NEW HORIZONTAL EXTENSIONS TO RWLS ONCE

BUILDING IS AT TEMPORARY LOCATION. ENSURE ADEQUATE

DRAINAGE AWAY FROM BUILDING IN TEMPORARY LOCATION.

CLEAN EAVESTROUGH AND RWLS AND MAINTAIN THE SYSTEM IN

GOOD WORKING ORDER UNTIL THE BUILDING IS SET ON ITS

PERMANENT FOUNDATION AND NEW RWLS ARE INSTALLED AND

CONNECTED.

C-113
REMOVE AND RETAIN SIGN FROM BUILDING EXTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-114
REMOVE AND RETAIN SIGN FROM BUILDING INTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION AS DESIGNATED BY THE OWNER.

DEMOLITION & STABILIZATION NOTES (C-100)

C-115 RETAIN EXISTING DOOR IN SITU.

C-116 REMOVE AND DISPOSE OF EXISTING DOOR.

C-117

DEMOLISH AND DISPOSE OF EXISTING LOWER LEVEL OF BUILDING

FULLY, INCLUDING BUT NOT LIMITED TO: FOUNDATION WALLS,

FOOTINGS, SLAB ON GRADE, WINDOWS, DOORS, INSULATION AND

MEMBRANES, STUD WALLS, PLYWOOD, STRAPPING, FLOORING,

DRYWALL, FINISHES, ELECTRICAL, HVAC, PLUMBING, EQUIPMENT,

AND FIXTURES.

C-118
ORIGINAL INTERIOR FINISHES TO REMAIN. PROTECT FROM

DAMAGE THORUGHOUT THE COURSE OF STABILIZATION AND

DEMOLITION WORK. DO NOT SECURE ANY CROSS-BRACING,

PLYWOOD PROTECTION, ETC. INTO ORIGINAL INTERIOR FINISHES.

C-119
PROVIDE WEATHER PROTECTION AT BUILDING 'SKIRT' FROM

BELOW EXISTING DRIP EDGE TO BOTTOM OF NEW RENTENTION

STRUCTURE, AS NOTED ON DRAWINGS.

(1) & (3)(2)

(1): EXISTING BUILDING LOCATION
(3): FINAL BUILDING LOCATION

(2): TEMPORARY BUILDING LOCATION

NORTH ADDITION TO BE DEMOLISHED

LEGEND:

APPROXIMATE POSITION OF TEMPORARY 
LOCATION - TO BE FINALIZED WITH BUILDING 

MOVERS DURING SHOP DRAWINGS

APPROX. 7000
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NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.
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NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.
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NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.

True NorthProject North

1 : 50

Summit Wellness Centre -
Coboconk Train Station

6697 Hwy 35, Coboconk, ON

The Coboconk, Norland & Area COC

19-188-01

Author

Checker

LOWER LEVEL /
GROUND LEVEL

EXISTING PLANS

DA1.01

1 : 50 DA1.01

DA_Ground Level Existing Plan 1

1 : 50 DA1.01

DA_Lower Level Existing Plan 2

NOTE: EXISTING DRAWINGS 
FOR REFERENCE ONLY.

NOTE: EXISTING DRAWINGS 
FOR REFERENCE ONLY.

NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.

 NO. DATE REVISION / ISSUANCE

1 07/14/2023 Demolition & Stabilization Permit
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NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.
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NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.

 NO. DATE REVISION / ISSUANCE

1 07/14/2023 Demolition & Stabilization Permit
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ELEVATION INFORMATION
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scale from the drawings. Use figured dimensions only. The Contractor is 
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NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.
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NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.

 NO. DATE REVISION / ISSUANCE

1 07/14/2023 Demolition & Stabilization Permit



DN

DA1.31

1

DA1.314

DA1.31 3

C-101

C-102 C-102

C-102 C-102 C-102

C-102 C-102 C-102

C-102

C-102C-102C-102C-102

C-102

C-103

C-104

C-104

C-104C-104C-104

C-104

C-104

C-104 C-104 C-104

C-105

C-105

C-105

C-115

C-115

C-115

C-106

C-107

C-107

C-108

C-108C-108

C-109

C-110

C-110

C-114

C-116

DA1.31

2

A1.41

4

C-110

C-106

C-106

C-106

C-106

C-118

C-118

C-118C-118

[1
2'

 -
 2

 1
/8

"]

37
13

Corridor

12

C-106
[16' - 0"]

4877

DA1.31

1

DA1.314

DA1.31 3

C-117

DA1.31

2

A1.41

4

C-101
REMOVE AND RETAIN WAGON FROM BUILDING INTERIOR. STORE

AND PROTECT WAGON ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-102
REMOVE AND DISPOSE OF EXISTING PLYWOOD PROTECTION AT

OPENINGS.

C-103
DEMOLISH AND DISPOSE OF NORTH ADDITION. PROVIDE

WEATHER PROTECTION AT OPENING AS NOTED ON DRAWINGS.

C-104

RETAIN EXISTING WINDOWS IN SITU. PROVIDE EXTERIOR GRADE

PLYWOOD PROTECTION SECURELY FASTENED TO EXISTING

WINDOW FRAME WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF EXISTING WINDOW. FASTEN PLYWOOD TO OPENINGS

WITHOUT DAMAGING INTERIOR WOODWORK.

C-105

REMOVE AND DISPOSE OF EXISTING DOOR. BRACE EXISTING

DOOR FRAME TO REMAIN WITH 2X4" WOOD BRACING. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WOOD BRACING WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF OPENING. FASTEN BRACING AND PLYWOOD

TO OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-106

PROVIDE 2X4" WOOD BRACING AND PLYWOOD PROTECTION AT

OPENING. PLYWOOD TO BE EXTERIOR GRADE AND SECURED TO

BRACING WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF OPENING. FASTEN BRACING AND PLYWOOD TO

OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-107

REMOVE AND SALVAGE EXISTING ROLLING DOORS AND

HARDWARE. DOCUMENT, TAG, AND CATALOGUE EACH ROLLING

DOOR AND HARDWARE SET AND STORE TOGETHER. HARDWARE

TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH A SEALED

LID AND CLEARLY MARKED WITH CONTENTS. STORE AND

PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND DRY

INDOOR LOCATION (SHIPPING CONTAINERS).

C-108

RETAIN EXISTING TRANSOM WINDOWS IN SITU. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WINDOW FRAME WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF EXISTING TRANSOM WINDOWS. FASTEN

PLYWOOD TO OPENINGS WITHOUT DAMAGING INTERIOR

WOODWORK.

C-109

REMOVE AND SALVAGE EXISTING DOUBLE HERRINGBONE

PATTERN DOORS AND HARDWARE. DOCUMENT, TAG, AND

CATALOGUE DOOR AND HARDWARE SET AND STORE TOGETHER.

HARDWARE TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH

A SEALED LID AND CLEARLY MARKED WITH CONTENTS. STORE

AND PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND

DRY INDOOR LOCATION (SHIPPING CONTAINERS).

C-110

RETAIN EXISTING CAST IRON DOOR 'BUMPERS' IN SITU. PROTECT

'BUMPERS' IN SITU BY CONSTUCTING A ‘BOX’ AROUND EACH

COMPRISING OF WOOD FRAMING, 2" RIGID INSULATION AND

EXTERIOR GRADE PLYWOOD SHEATHING. ‘BOX’ TO BE SECURELY

FASTENED TO EXISTING STRUCTURE WITH STAINLESS STEEL

FASTENERS. DO NOT FASTEN PLYWOOD INTO CAST IRON DOOR

'BUMPER'.

C-111
REMOVE AND DISPOSE OF ALL EXTERIOR LIGHTING, WIRES,

CONDUIT, SERVICE BOXES, AND OTHER EXTRANEOUS BUILDING

SERVICE EQUIPMENT.

C-112

RETAIN EXISTING EAVESTROUGH SYSTEM. RETAIN EXISTING

RAINWATER LEADERS (RWLS) TO CUT LINE. REINSTATE OR

PROVIDE NEW HORIZONTAL EXTENSIONS TO RWLS ONCE

BUILDING IS AT TEMPORARY LOCATION. ENSURE ADEQUATE

DRAINAGE AWAY FROM BUILDING IN TEMPORARY LOCATION.

CLEAN EAVESTROUGH AND RWLS AND MAINTAIN THE SYSTEM IN

GOOD WORKING ORDER UNTIL THE BUILDING IS SET ON ITS

PERMANENT FOUNDATION AND NEW RWLS ARE INSTALLED AND

CONNECTED.

C-113
REMOVE AND RETAIN SIGN FROM BUILDING EXTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-114
REMOVE AND RETAIN SIGN FROM BUILDING INTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION AS DESIGNATED BY THE OWNER.

DEMOLITION & STABILIZATION NOTES (C-100)

C-115 RETAIN EXISTING DOOR IN SITU.

C-116 REMOVE AND DISPOSE OF EXISTING DOOR.

C-117

DEMOLISH AND DISPOSE OF EXISTING LOWER LEVEL OF BUILDING

FULLY, INCLUDING BUT NOT LIMITED TO: FOUNDATION WALLS,

FOOTINGS, SLAB ON GRADE, WINDOWS, DOORS, INSULATION AND

MEMBRANES, STUD WALLS, PLYWOOD, STRAPPING, FLOORING,

DRYWALL, FINISHES, ELECTRICAL, HVAC, PLUMBING, EQUIPMENT,

AND FIXTURES.

C-118
ORIGINAL INTERIOR FINISHES TO REMAIN. PROTECT FROM

DAMAGE THORUGHOUT THE COURSE OF STABILIZATION AND

DEMOLITION WORK. DO NOT SECURE ANY CROSS-BRACING,

PLYWOOD PROTECTION, ETC. INTO ORIGINAL INTERIOR FINISHES.

C-119
PROVIDE WEATHER PROTECTION AT BUILDING 'SKIRT' FROM

BELOW EXISTING DRIP EDGE TO BOTTOM OF NEW RENTENTION

STRUCTURE, AS NOTED ON DRAWINGS.

EXISTING TO REMAIN

TO BE REMOVED FOR SALVAGE OR DISPOSAL 
(REFER TO C-NOTES)
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This drawing is the property of E.R.A. Architects Inc. and may not be used or 
reproduced without expressed approval. Refer to Engineering drawings before 
proceeding with work. The Contractor shall verify all dimensions and levels on 
site and report any discrepancies to E.R.A. before beginning work. Do not 
scale from the drawings. Use figured dimensions only. The Contractor is 
responsible for any changes made to the drawings without E.R.A.'s approval.

NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.
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DA_Ground Level Demolition Plan 1
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DA_Lower Level Demolition Plan 2

NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.

 NO. DATE REVISION / ISSUANCE
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C-101
REMOVE AND RETAIN WAGON FROM BUILDING INTERIOR. STORE

AND PROTECT WAGON ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-102
REMOVE AND DISPOSE OF EXISTING PLYWOOD PROTECTION AT

OPENINGS.

C-103
DEMOLISH AND DISPOSE OF NORTH ADDITION. PROVIDE

WEATHER PROTECTION AT OPENING AS NOTED ON DRAWINGS.

C-104

RETAIN EXISTING WINDOWS IN SITU. PROVIDE EXTERIOR GRADE

PLYWOOD PROTECTION SECURELY FASTENED TO EXISTING

WINDOW FRAME WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF EXISTING WINDOW. FASTEN PLYWOOD TO OPENINGS

WITHOUT DAMAGING INTERIOR WOODWORK.

C-105

REMOVE AND DISPOSE OF EXISTING DOOR. BRACE EXISTING

DOOR FRAME TO REMAIN WITH 2X4" WOOD BRACING. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WOOD BRACING WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF OPENING. FASTEN BRACING AND PLYWOOD

TO OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-106

PROVIDE 2X4" WOOD BRACING AND PLYWOOD PROTECTION AT

OPENING. PLYWOOD TO BE EXTERIOR GRADE AND SECURED TO

BRACING WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF OPENING. FASTEN BRACING AND PLYWOOD TO

OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-107

REMOVE AND SALVAGE EXISTING ROLLING DOORS AND

HARDWARE. DOCUMENT, TAG, AND CATALOGUE EACH ROLLING

DOOR AND HARDWARE SET AND STORE TOGETHER. HARDWARE

TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH A SEALED

LID AND CLEARLY MARKED WITH CONTENTS. STORE AND

PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND DRY

INDOOR LOCATION (SHIPPING CONTAINERS).

C-108

RETAIN EXISTING TRANSOM WINDOWS IN SITU. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WINDOW FRAME WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF EXISTING TRANSOM WINDOWS. FASTEN

PLYWOOD TO OPENINGS WITHOUT DAMAGING INTERIOR

WOODWORK.

C-109

REMOVE AND SALVAGE EXISTING DOUBLE HERRINGBONE

PATTERN DOORS AND HARDWARE. DOCUMENT, TAG, AND

CATALOGUE DOOR AND HARDWARE SET AND STORE TOGETHER.

HARDWARE TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH

A SEALED LID AND CLEARLY MARKED WITH CONTENTS. STORE

AND PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND

DRY INDOOR LOCATION (SHIPPING CONTAINERS).

C-110

RETAIN EXISTING CAST IRON DOOR 'BUMPERS' IN SITU. PROTECT

'BUMPERS' IN SITU BY CONSTUCTING A ‘BOX’ AROUND EACH

COMPRISING OF WOOD FRAMING, 2" RIGID INSULATION AND

EXTERIOR GRADE PLYWOOD SHEATHING. ‘BOX’ TO BE SECURELY

FASTENED TO EXISTING STRUCTURE WITH STAINLESS STEEL

FASTENERS. DO NOT FASTEN PLYWOOD INTO CAST IRON DOOR

'BUMPER'.

C-111
REMOVE AND DISPOSE OF ALL EXTERIOR LIGHTING, WIRES,

CONDUIT, SERVICE BOXES, AND OTHER EXTRANEOUS BUILDING

SERVICE EQUIPMENT.

C-112

RETAIN EXISTING EAVESTROUGH SYSTEM. RETAIN EXISTING

RAINWATER LEADERS (RWLS) TO CUT LINE. REINSTATE OR

PROVIDE NEW HORIZONTAL EXTENSIONS TO RWLS ONCE

BUILDING IS AT TEMPORARY LOCATION. ENSURE ADEQUATE

DRAINAGE AWAY FROM BUILDING IN TEMPORARY LOCATION.

CLEAN EAVESTROUGH AND RWLS AND MAINTAIN THE SYSTEM IN

GOOD WORKING ORDER UNTIL THE BUILDING IS SET ON ITS

PERMANENT FOUNDATION AND NEW RWLS ARE INSTALLED AND

CONNECTED.

C-113
REMOVE AND RETAIN SIGN FROM BUILDING EXTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-114
REMOVE AND RETAIN SIGN FROM BUILDING INTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION AS DESIGNATED BY THE OWNER.

DEMOLITION & STABILIZATION NOTES (C-100)

C-115 RETAIN EXISTING DOOR IN SITU.

C-116 REMOVE AND DISPOSE OF EXISTING DOOR.

C-117

DEMOLISH AND DISPOSE OF EXISTING LOWER LEVEL OF BUILDING

FULLY, INCLUDING BUT NOT LIMITED TO: FOUNDATION WALLS,

FOOTINGS, SLAB ON GRADE, WINDOWS, DOORS, INSULATION AND

MEMBRANES, STUD WALLS, PLYWOOD, STRAPPING, FLOORING,

DRYWALL, FINISHES, ELECTRICAL, HVAC, PLUMBING, EQUIPMENT,

AND FIXTURES.

C-118
ORIGINAL INTERIOR FINISHES TO REMAIN. PROTECT FROM

DAMAGE THORUGHOUT THE COURSE OF STABILIZATION AND

DEMOLITION WORK. DO NOT SECURE ANY CROSS-BRACING,

PLYWOOD PROTECTION, ETC. INTO ORIGINAL INTERIOR FINISHES.

C-119
PROVIDE WEATHER PROTECTION AT BUILDING 'SKIRT' FROM

BELOW EXISTING DRIP EDGE TO BOTTOM OF NEW RENTENTION

STRUCTURE, AS NOTED ON DRAWINGS.

EXISTING TO REMAIN

TO BE REMOVED FOR SALVAGE OR DISPOSAL 
(REFER TO C-NOTES)
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site and report any discrepancies to E.R.A. before beginning work. Do not 
scale from the drawings. Use figured dimensions only. The Contractor is 
responsible for any changes made to the drawings without E.R.A.'s approval.

NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.
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LEVEL 2 / ROOF
DEMOLITION PLANS

DA1.22

1 : 50 DA1.22

DA_Level 2 Demolition Plan 1

1 : 50 DA1.22

DA_Roof Level Demolition Plan 2

NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.

 NO. DATE REVISION / ISSUANCE

1 07/14/2023 Demolition & Stabilization Permit
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C-119

PROVIDE EXTERIOR GRADE PLYWOOD AT 
BUILDING ENTIRE OF BUILDING 'SKIRT' (REFER 

TO NOTE C-119). FASTEN PLYWOOD TO 
BUILDING WITH SS SCREWS. STAPLE BUILDING 

WRAP (TYVEK) TO PLYWOOD AND TAPE 
ALONG LENGTH OF ALL JOINTS. PROVIDE 

WOOD BATTENS TO SECURE TYVEK TO 
PLYWOOD, USING SS FASTENERS.

C-106

C-106

C-106

C-106

C-102

C-104

C-117
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CUT LINE FOR NOTE C-112 -
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C-111

C-119 C-119

PROVIDE EXTERIOR GRADE PLYWOOD AT 
BUILDING ENTIRE OF BUILDING 'SKIRT' (REFER 

TO NOTE C-119). FASTEN PLYWOOD TO 
BUILDING WITH SS SCREWS. STAPLE BUILDING 
WRAP (TYVEK) TO PLYWOOD AND TAPE 
ALONG LENGTH OF ALL JOINTS. PROVIDE 

WOOD BATTENS TO SECURE TYVEK TO 
PLYWOOD, USING SS FASTENERS.

C-106

C-106

HIDDEN LINES OF NOTE 
C-106 BEYOND

PROVIDE PRE-FINISHED METAL  
FLASHING AT TOP OF OPENING. SEAL 

FLASHING ALONG ENTIRE LENGTH. LAP 
FLASHING OVER BLUESKIN.

PROVIDE EXTERIOR GRADE 
PLYWOOD AT ENTIRE AREA OF 
BUILDING FACE EXPOSED BY THE 

DEMOLITION OF NORTH ADDITION. 
FASTEN PLYWOOD TO BUILDING 
WITH SS SCREWS. STAPLE BUILDING 
WRAP (TYVEK) TO PLYWOOD AND 
TAPE ALONG LENGTH OF ALL JOINTS. 
PROVIDE WOOD BATTENS TO 

SECURE TYVEK TO PLYWOOD, USING 
SS FASTENERS.

C-103

ASSEMBLY: 
• EXTERIOR GRADE PLYWOOD

• BUILDING WRAP (TYVEK)
• WOOD BATTENS

PROVIDE SELF-ADHERED MEMBRANE 
FLASHING (BLUESKIN) AROUND 

PERIMETER OF PLYWOOD 
PROTECTION. PROVIDE MIN. 
OVERLAP OF 150MM (6") ON EITHER 
SIDE OF JUNCTION BTW PLYWOOD 

AND EXISTING BUILDING FACE.

[0' - 5 7/8"]
150

[0' - 5 7/8"]
150

C-104

C-102

C-104

C-102

C-104

C-102 CUT LINE FOR 
NOTE C-112 - TYP. 

FOR ALL RWLS.
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C-112
C-112

C-112 C-112

C-112
C-112

CUT LINE FOR 
NOTE C-112 - TYP. 

FOR ALL RWLS.

C-112

C-117

C-111

C-119 C-119C-119

PROVIDE EXTERIOR GRADE PLYWOOD AT 
ENTIRE AREA OF BUILDING 'SKIRT' (REFER TO 

NOTE C-119). FASTEN PLYWOOD TO BUILDING 
WITH SS SCREWS. STAPLE BUILDING WRAP 

(TYVEK) TO PLYWOOD AND TAPE ALONG 
LENGTH OF ALL JOINTS. PROVIDE WOOD 

BATTENS TO SECURE TYVEK TO PLYWOOD, 
USING SS FASTENERS.

PROVIDE EXTERIOR GRADE PLYWOOD AT 
BUILDING ENTIRE OF BUILDING 'SKIRT' (REFER 

TO NOTE C-119). FASTEN PLYWOOD TO 
BUILDING WITH SS SCREWS. STAPLE BUILDING 
WRAP (TYVEK) TO PLYWOOD AND TAPE 
ALONG LENGTH OF ALL JOINTS. PROVIDE 

WOOD BATTENS TO SECURE TYVEK TO 
PLYWOOD, USING SS FASTENERS.

C-107

C-110

C-108

C-102

C-117

C-103

C-102

C-104C-105

C-102 C-102

C-104

C-102

C-104

CUT LINE FOR NOTE C-112 -
TYP. FOR ALL RWLS.
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C-112

C-112

C-112

CUT LINE FOR NOTE C-112 -
TYP. FOR ALL RWLS.
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C-112

C-112

C-112

C-119

PROVIDE EXTERIOR GRADE PLYWOOD AT 
BUILDING ENTIRE OF BUILDING 'SKIRT' (REFER 

TO NOTE C-119). FASTEN PLYWOOD TO 
BUILDING WITH SS SCREWS. STAPLE BUILDING 
WRAP (TYVEK) TO PLYWOOD AND TAPE 
ALONG LENGTH OF ALL JOINTS. PROVIDE 

WOOD BATTENS TO SECURE TYVEK TO 
PLYWOOD, USING SS FASTENERS.

C-112

C-106

C-106

C-101
REMOVE AND RETAIN WAGON FROM BUILDING INTERIOR. STORE

AND PROTECT WAGON ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-102
REMOVE AND DISPOSE OF EXISTING PLYWOOD PROTECTION AT

OPENINGS.

C-103
DEMOLISH AND DISPOSE OF NORTH ADDITION. PROVIDE

WEATHER PROTECTION AT OPENING AS NOTED ON DRAWINGS.

C-104

RETAIN EXISTING WINDOWS IN SITU. PROVIDE EXTERIOR GRADE

PLYWOOD PROTECTION SECURELY FASTENED TO EXISTING

WINDOW FRAME WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF EXISTING WINDOW. FASTEN PLYWOOD TO OPENINGS

WITHOUT DAMAGING INTERIOR WOODWORK.

C-105

REMOVE AND DISPOSE OF EXISTING DOOR. BRACE EXISTING

DOOR FRAME TO REMAIN WITH 2X4" WOOD BRACING. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WOOD BRACING WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF OPENING. FASTEN BRACING AND PLYWOOD

TO OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-106

PROVIDE 2X4" WOOD BRACING AND PLYWOOD PROTECTION AT

OPENING. PLYWOOD TO BE EXTERIOR GRADE AND SECURED TO

BRACING WITH STAINLESS STEEL FASTENERS. PLYWOOD

PROTECTION TO BE PROVIDED ON INTERIOR AND EXTERIOR

SIDES OF OPENING. FASTEN BRACING AND PLYWOOD TO

OPENINGS WITHOUT DAMAGING INTERIOR WOODWORK.

C-107

REMOVE AND SALVAGE EXISTING ROLLING DOORS AND

HARDWARE. DOCUMENT, TAG, AND CATALOGUE EACH ROLLING

DOOR AND HARDWARE SET AND STORE TOGETHER. HARDWARE

TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH A SEALED

LID AND CLEARLY MARKED WITH CONTENTS. STORE AND

PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND DRY

INDOOR LOCATION (SHIPPING CONTAINERS).

C-108

RETAIN EXISTING TRANSOM WINDOWS IN SITU. PROVIDE

EXTERIOR GRADE PLYWOOD PROTECTION SECURELY FASTENED

TO WINDOW FRAME WITH STAINLESS STEEL FASTENERS.

PLYWOOD PROTECTION TO BE PROVIDED ON INTERIOR AND

EXTERIOR SIDES OF EXISTING TRANSOM WINDOWS. FASTEN

PLYWOOD TO OPENINGS WITHOUT DAMAGING INTERIOR

WOODWORK.

C-109

REMOVE AND SALVAGE EXISTING DOUBLE HERRINGBONE

PATTERN DOORS AND HARDWARE. DOCUMENT, TAG, AND

CATALOGUE DOOR AND HARDWARE SET AND STORE TOGETHER.

HARDWARE TO BE STORED IN HEAVY-DUTY STORAGE BINS WITH

A SEALED LID AND CLEARLY MARKED WITH CONTENTS. STORE

AND PROTECT SALVAGED MATERIALS ON SITE IN A SECURE AND

DRY INDOOR LOCATION (SHIPPING CONTAINERS).

C-110

RETAIN EXISTING CAST IRON DOOR 'BUMPERS' IN SITU. PROTECT

'BUMPERS' IN SITU BY CONSTUCTING A ‘BOX’ AROUND EACH

COMPRISING OF WOOD FRAMING, 2" RIGID INSULATION AND

EXTERIOR GRADE PLYWOOD SHEATHING. ‘BOX’ TO BE SECURELY

FASTENED TO EXISTING STRUCTURE WITH STAINLESS STEEL

FASTENERS. DO NOT FASTEN PLYWOOD INTO CAST IRON DOOR

'BUMPER'.

C-111
REMOVE AND DISPOSE OF ALL EXTERIOR LIGHTING, WIRES,

CONDUIT, SERVICE BOXES, AND OTHER EXTRANEOUS BUILDING

SERVICE EQUIPMENT.

C-112

RETAIN EXISTING EAVESTROUGH SYSTEM. RETAIN EXISTING

RAINWATER LEADERS (RWLS) TO CUT LINE. REINSTATE OR

PROVIDE NEW HORIZONTAL EXTENSIONS TO RWLS ONCE

BUILDING IS AT TEMPORARY LOCATION. ENSURE ADEQUATE

DRAINAGE AWAY FROM BUILDING IN TEMPORARY LOCATION.

CLEAN EAVESTROUGH AND RWLS AND MAINTAIN THE SYSTEM IN

GOOD WORKING ORDER UNTIL THE BUILDING IS SET ON ITS

PERMANENT FOUNDATION AND NEW RWLS ARE INSTALLED AND

CONNECTED.

C-113
REMOVE AND RETAIN SIGN FROM BUILDING EXTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION (SHIPPING CONTAINERS).

C-114
REMOVE AND RETAIN SIGN FROM BUILDING INTERIOR. STORE

AND PROTECT SIGN ON SITE IN A SECURE AND DRY INDOOR

LOCATION AS DESIGNATED BY THE OWNER.

DEMOLITION & STABILIZATION NOTES (C-100)

C-115 RETAIN EXISTING DOOR IN SITU.

C-116 REMOVE AND DISPOSE OF EXISTING DOOR.

C-117

DEMOLISH AND DISPOSE OF EXISTING LOWER LEVEL OF BUILDING

FULLY, INCLUDING BUT NOT LIMITED TO: FOUNDATION WALLS,

FOOTINGS, SLAB ON GRADE, WINDOWS, DOORS, INSULATION AND

MEMBRANES, STUD WALLS, PLYWOOD, STRAPPING, FLOORING,

DRYWALL, FINISHES, ELECTRICAL, HVAC, PLUMBING, EQUIPMENT,

AND FIXTURES.

C-118
ORIGINAL INTERIOR FINISHES TO REMAIN. PROTECT FROM

DAMAGE THORUGHOUT THE COURSE OF STABILIZATION AND

DEMOLITION WORK. DO NOT SECURE ANY CROSS-BRACING,

PLYWOOD PROTECTION, ETC. INTO ORIGINAL INTERIOR FINISHES.

C-119
PROVIDE WEATHER PROTECTION AT BUILDING 'SKIRT' FROM

BELOW EXISTING DRIP EDGE TO BOTTOM OF NEW RENTENTION

STRUCTURE, AS NOTED ON DRAWINGS.

PLYWOOD PROTECTION

WEATHER PROTECTION ASSEMBLY
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scale from the drawings. Use figured dimensions only. The Contractor is 
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NOT FOR CONSTRUCTION

GENERAL NOTES

1. PERFORM ALL DEMOLITION AND RELOCATION WORK IN 
ACCORDANCE WITH THE CONSTRUCTION SAFETY ACT AND ALL 
OTHER REQUIREMENTS OF THE AUTHORITIES HAVING 
JURISDICTION.

2. ANY ISSUES THAT ARISE ON SITE DURING THE RELOCATION 
PROCESS SHOULD BE IMMEDIATELY BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND STRUCTURAL ENGINEER.

3. ALL DIMENSIONS SHOWN ON CONSTRUCTION DRAWINGS ARE TO 
BE CONFIRMED AND VERIFIED ON-SITE FOR PRODUCTION OF 
SHOP DRAWINGS. ANY DISCREPANCIES SHOULD BE BROUGHT 
TO THE ATTENTION OF THE ARCHITECT AND STRUCTURAL 
ENGINEER.

4. CONTRACTOR TO PROVIDE SEQUENCING, TEMPORARY SUPPORT 
INFORMATION, AND ENGINEERED SHOP DRAWINGS FOR THE 
STABILIZATION OF THE BUILDING. ENGINEERED DRAWINGS TO 
BE STAMPED BY AN ENGINEER REGISTERED IN ONTARIO. 
SEQUENCING, TEMPORARY SUPPORT INFORMATION, AND 
ENGINEERED SHOP DRAWINGS FOR THE STABILIZATION OF THE 
BUILDING ARE TO BE REVIEWED BY THE ARCHITECT AND 
STRUCTURAL ENGINEER PRIOR TO WORK COMMENCING.

5. ALL DEMOLITION, RELOCATION AND PROTECTION NOTES ARE TO 
BE CONSIDERED PART OF THE BUILDING MOVER'S SCOPE OF 
WORK UNLESS OTHERWISE NOTED.

6. BUILDING MOVER TO AGREE ON RELOCATION TEMPORARY 
LOCATION AND SCHEDULE WITH ALL PARTIES.

7. FOR NEW FOUNDATION REFER TO ISSUED FOR FOUNDATION 
PERMIT DRAWINGS PREPARED BY THE PRIME CONSULTANT AND 
STRUCTURAL ENGINEER. 

8. ALL PROTECTION & STABLIZATION MEASURES ARE TO BE 
IMPLEMENTED PRIOR TO MOBILIZATION AND ENFORCED UNTIL 
CONSERVATION WORK ON BUILDING COMMENCES AT FINAL 
LOCATION.

9. CONTRACTOR TO DOCUMENT AREAS FOR REMOVAL AND 
SALVAGE BEFORE STARTING WORK. 
- PREPARE AND MAINTAIN AN UPDATED CATALOGUE OF 
MATERIALS STATED FOR REMOVAL AND SALVAGE AND/ OR 
REINSTALLATION. 
- PHOTOGRAPH ALL MATERIALS TO BE REMOVED PRIOR TO 
REMOVAL AND AFTER REMOVAL. PHOTOGRAPHS TO INCLUDE 
GENERAL AND DETAILS SHOTS. PHOTOGRAPHS TO BE WELL 
ILLUMINATED WITH PROPER EXPOSURE. 
PROVIDE DOCUMENTATION FOR REVIEW BY PRIME CONSULTANT 
AT THE END OF DEMOLITION PHASE. 

10. DISCONNECT ALL EXISTING POWER, WATER, GAS & 
COMMUNICATION SERVICES AT THE BUILDING FACE. MINIMIZE 
DAMAGE TO BUILDING FABRIC TO REMAIN.

11. CONTRACTOR TO ENSURE BUILDING IS KEPT 'PEST-FREE' 
THROUGHOUT THE COURSE OF WORK, INCLUDING MONITORING 
AND REMOVALS AS REQUIRED.
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DA_East Elevation - Demolition 1

1 : 50 DA1.31

DA_South Elevation - Demolition 3

1 : 50 DA1.31

DA_North Elevation - Demolition 4

1 : 50 DA1.31

DA_West Elevation - Demolition 2

NOTE: IN ADDITION TO 
DEMOLITION PERMIT 

REQUIREMENTS, THE INTENT OF 
THE DEMOLITION PACKAGE IS TO: 
(A) ADDRESS AND MITIGATE THE 
IMPACT OF DEMOLISHING ITEMS 

THAT ARE ADJACENT TO OR IN 
DIRECT CONTACT WITH 
HERITAGE MATERIAL THAT IS 
SCHEDULED TO REMAIN, AND; (B) 

IDENTIFY ALL REMAINING ITEMS 
THAT ARE REQUIRED TO BE 
REMOVED AND STORED FOR 
LATER USE AND/OR ITEMS TO BE 

PROTECTED DURING THE 
STABILIZATION PHASE.

 NO. DATE REVISION / ISSUANCE

1 07/14/2023 Demolition & Stabilization Permit
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